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DELHI UREBAN SHELTER IMPROVEMENT BOARD  
GOVT OF NCT OF DELHI  

 OFFICE OF THE EXECUTIVE ENGINEER DDVII  
1 Kilokari, opposite Maharani Bagh Ring Road New Delhi-110014 

 
 

 

RFP No. :   01/In Situ Dev./EDDVII/2012-13 dated 19.04.2012. 

 

Name of Work : In Situ Development of J.J. Clusters at  

  1. Shastri Camp Block-6, 7 & 8, TirlokPuri. 

  2. Indira Camp Block-28-29, TirlokPuri. 

  3. Ambedkar Camp Block-32-34, TrilokPuri. 

   

Sub-Head : Consultancy for preparation of detailed project report for 

proposed rehabilitation of JJ dwellers in-situ development 

including optimal utilization of land and funding mechanisms 

for development. 
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NOTICE  INVITING  TENDER  
 

DELHI URBAN SHELTER IMPROVEMENT BOARD  
GOVT. OF NCT OF DELHI 

OFFICE OF THE EXECUTIVE ENGINEER DD:VII  
1 Kilokari, opposite Maharani Bagh Ring Road New Delhi-110014 

 
 
 
No. NIT No.04/EEDD-VII/DUSIB/2012-13/D-   Dated: 19.04.2012.              
 
Notice Inviting Tender  EE DD-VII/DUSIB  
 
Name of Work : In Situ Development of J.J. Clusters at  

  1. Shastri Camp Block-6, 7 & 8, TirlokPuri. 

  2. Indira Camp Block-28-29, TirlokPuri. 

  3. Ambedkar Camp Block-32-34, TrilokPuri. 

 
Sub-Head : Consultancy for preparation of detailed project report for proposed 

rehabilitation of JJ dwellers in-situ development including optimal 
utilization of land and funding mechanisms for development. 

 
RFP No.  :  01/In Situ Dev./EDDVII/2012-13 dated 19.04.2012 
 

 Estimated Cost :  69.76 Lacs only 
 
 Earnest Money : One lac only 
 
 Security Deposit : 5% of tendered amount 
 
 Performance Guarantee : 5% of tendered amount 
 
 Time Allowed : 36 Months 
 
 Last Date of Sale : 05-05-2012 upto 04:00 P.M. 

 Date of pre-bid :  08-05-2012 at 03:00 P.M. 

 Date of Opening : 11-05-2012 at 04:00 P.M. 

 
 

 
 
 
 

EXECUTIVE ENGINEER DD-VII 
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DELHI URBAN SHELTER IMPROVEMENT BOARD  

GOVT. OF NCT OF DELHI 
OFFICE OF THE EXECUTIVE ENGINEER DD:VII  

1 Kilokari, opposite Maharani Bagh Ring Road New Delhi-110014 
 

TENDER  NOTICE 
 

 Sealed tenders are invited by the Ex. Engineer, DDVII in  two envelopes i.e. the technical 
proposal and financial bid in two separately sealed envelopes from empanelled 
Architect/Consultants under category-C of DSIIDC  and  consultant from DDA empanelled 
Architect/Consultants under category-A. The scope of work includes process for assigning the 
project as per relevant abstract from Master Plan 2021 and Guidelines for JNNURM/Rajiv Awas 
Yojana  which is available for inspection and reference in the office of the undersigned and can 
be seen (from 11:00 A.M. to 4:00 P.M.) on all five working days except Govt. holidays). 

S. 
No
. 

Name of work 

Estt. Cost./ 
Earnest money/Cost 

of  
Quotation 

Period of 
Completion 

Last date of 
sale/ Date of 
Opening of 
Quotation 

1. 

In Situ Development of J.J. Clusters at  
  1. Shastri Camp Block-6, 7 & 8, 

TirlokPuri. 
  2. Indira Camp Block-28-29, 

TirlokPuri. 
  3. Ambedkar Camp Block-32-34, 

TrilokPuri.. 

Consultancy of preparation of detailed 
project report for proposed 
rehabilitation of JJ dwellers in-situ 
development including optimal 
utilization of land and funding 
mechanisms for development including 
PPP mode. 

Estt. Cost. Rs. 69.76 
lacs 
 
Earnest Money Rs. 1 
lac 
 
Cost of Quotation 
Rs.1500 

 
36 Months 

 
05-05-2012/     

 
11-05-2012 

 
 Application for tenders documents will be received in the office of undersigned upto 
3:00.P.M. on 05-05-2012 with cost of quotation documents and earnest money (refundable to the 
unsuccessful Consultants) of aforesaid amount, in favour of Executive Engineer DDVII  
DUSIB in form of call deposit receipt or Demand Draft or F.D.R. of scheduled bank guaranteed 
by the Reserve Bank of India.  

 The tenders documents shall be issued to the Consultant upto 04:00 P.M. on 05-05-2012 
in the Office of Executive Engineer DD-VII. 

 The tender documents will be received upto 03:00 P.M on 11/05/2012 in the office of  
Executive Engineer DDVII and will be opened at 04:00 P.M. on the same day. 

 A pre-bid meeting will be held in the chamber of Chief Engineer (Plg.), DUSIB, 
Punarwas Bhawan, I.P.Extn, New Delhi – 110002  on 08-05-2012 at 03:00.P.M. 

NOTE : Please visit DUSIB’s website at “delhishelter.nic.in” or dial 011-26340720.  

 
Executive Engineer DDVII 

 DUSIB 
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Name of Agency __________________________________________________ 
 
 
Date of application and receipt _________________________ 
 
 
Tender Issued on *______________ Cost of tender Rs.1500/- 
 
 
Date of opening :             At 4:00 P.M on 11-05-2012 in the Office of Chief Engineer (Plg.),   
         DUSIB, Punarwas Bhawan, I.P.Extn, New Delhi – 110002  Delhi  
          Urban Shelter  Improvement Board 
 
RFP No. :       01/EDDVII/2012-13 dated 19.04.2012. 
 
Name of Work : In Situ Development of J.J. Clusters at  
  1. Shastri Camp Block-6, 7 & 8, TirlokPuri. 
  2. Indira Camp Block-28-29, TirlokPuri. 
  3. Ambedkar Camp Block-32-34, TrilokPuri. 
 
Sub-Head : Consultancy of preparation of detailed project report for proposed 

rehabilitation of JJ dwellers in-situ development including optimal 
utilization of land and funding mechanisms for development 
including PPP mode. 

 
 
Earnest Money :     One lac only 
 
Security Deposit : 5% of tendered amount  
 
Time Allowed : 36 months  
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EMPANELMENT OF ARCHITECTS FOR EXISTING SLUM & J.J. CLUSTERS 
List Of Consultants Empaneled Under Category `A’ with DDA 

 
1 M/s Suresh Goel & Associates 

S-83, Panchshila Park 
New Delhi – 110017. 

13 M/s Adharshila Design Pvt. Ltd. 
B – 4/1254, LGF, Safdarjung Enclave 
New Delhi – 110029 

2 M/s M.M. Project Consultant Pvt. 
Ltd. 
45, Zicom House Chimbai Road 
Bandra (West), 
Mumbai – 400050 

14 M/s P.N. Bhobe & Associates 
A – 4, Ramesh Ghar, 223, 
T.H. Kataria Marg, Mahim 
Mumbai – 400016 

3 M/s Stup Consultants Pvt. Ltd. 
Plot No. 22 – A 
Sector – 19C, Vashi Palm Beach 
Marg Navi Mumbai- 400705 

15 M/s HUDCO 
Hudco Bhawan, IHC 
Lodi Road, New Delhi – 110023 

4 M/s Abhijit Ray & Associates 
25-C, MIG Flats Sheikh Sarai 
Phase-I New Delhi- 110017 

16 M/s Rites  
Rites Bhawan No. 1Sector – 29,  
Gurgaon – 122001 

5 M/s Efnra Consultants 
22, Gyan Kunj Laxmi Nagar  
Delhi – 110092 

17 M/s Adlakha Associates Pvt. Ltd. 
F-70, 1st Floor, Bhagat Singh Market 
Near Gole Market, New Delhi 

6 M/s Shiresh Malpani & Associates 
B-10, Maharani Bagh 
New Delhi – 110065 

  

7 M/s Consulting Engineering 
Services (India) Pvt. Ltd. 
57, Nehru Place, 5th Floor 
New Delhi – 110019 

  

8 M/s Shristi Infrastructure 
Development Ltd. 
F-13, Kailash Colony,  
New Delhi – 110048 

  

9 M/s ARCH-EN Design 
B-1/37, Ground Floor 
Haus Khas, New Delhi – 110016 

  

10 M/s Architects Bureau 
13, Olof Palme Marg 
Vasant Vihar,  
New Delhi – 110057 

  

11 M/s Gian P. Mathur & Associates 
Pvt. Ltd. 
C – 55, East of Kailash, 
New Delhi – 110065 

  

12 M/s City Gold Management  
Services Pvt. Ltd. 
Akruti Trade Centre, Road No. 7 
Marol MIDC, Andheri (East) 
Mumbai – 400093 
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SECTION – I 

 
BRIEF  PARTICULARS  OF THE  WORK  

 
Salient details of the work for which Financial Proposal are invited are as under:  
 
1.  : Brief History  
1.1 : Delhi Urban Shelter Improvement Board invites Consultants for the In Situ 

Development of J.J. Clusters at  
 1. Shastri Camp Block-6, 7 & 8, TirlokPuri. 
 2. Indira Camp Block-28-29, TirlokPuri. 
 3. Ambedkar Camp Block-32-34, TrilokPuri. 
 
1.2 : DUSIB has been nominated as a nodal agency for Slum Free City Planning under 

JNNURM/Rajiv Awas Yojna by Ministry of Housing & Urban  Poverty 
Alleviation, Govt. of India. As a part of its efforts to rehabilitate / redevelopment 
of the slum clusters to create conducive living environment for its occupants and 
regain & utilize full or part of the land in a gainful manner, on the basis of MPD-
2021 norms, DUSIB invites the technical and financial bids for consultancy 
services for In-Situ development at J. J. Clusters as above which had come up by 
way of  squatting on DUSIB land in shape of jhuggies/Pucca/Semi Pucca 
structures. The colony lacks in way of physical and social infrastructure norms 
prescribed for urban development in Delhi. 

 
2.0 : Scope of work for In-situ development 
    Part – I 
(a)  Total Station Survey of the site. 
  1. Demarcation of clusters. 
  2. Identification of utility and other infrastructure around clusters. 
  3. Cluster profiling : general assessment/analysis of socio-economic profile 

of the dwellers. 
  4. Integration of cluster profile information with GIS 
  5. Evaluation of infrastructural facilities that required to be created for 

eligible dwellers/housing. 
(b)  Total no. of EWS houses required for in-situ development in a J.J. Cluster or 

group of clusters shall be provided by DUSIB on the basis of which conceptual 
scheme shall be evolved by the Consultant. 

  1. Market value assessment of land of  the clusters. 
  2. Assessment of feasibility of commercial utilisation of part of land(mix use) 

e.g. commercial(offices/shops) and residential flats for sale to general 
public. 

  3. Feasible design of at least 3 models for each set of clusters along with 
costs of dwellings (CAPEX) and cost of maintenance for 10 years from the 
date of completion of project. 

          4. Funding methodologies for CAPEX and OPEX and assessment on 
feasibility of funding including surplus for DUSIB if any to generate a 
revolving fund. 

  5. Assessment of available construction technologies. Construction 
 methodologies 

                                   for Transit accommodation of dwelling units/flats prior to construction. 
  6. Construction methodologies for Transit accommodation of dwelling 

 units/flats prior to construction.   
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(c)  For such in-situ development, number of J.J. Clusters as decided by DUSIB may 
be amalgamated to make the scheme viable. If necessary, nearby DUSIB vacant 
land may also be made available at the option of DUSIB. 

 
(d)  Preparation of scheme for optimum utilization of land as per approved policies 

and framework of Master Plan – 2021 norms (For guidance, relevant extract of 
MPD-2021 norms is given in Annexure- `A’) 

 
(e)  Conceptual Scheme for rehabilitation of JJ Cluster and remunerative components 

for the use of remaining land. Consultant will also be required to give block 
layout indicating residential / non residential components, optimum FAR 
utilization, proposed ground coverage. The scheme will be based on carpet area of 
EWS houses not less than 25 sqm. 

 
(f)  Proposal for change of land use wherever required & proposal for change of MP 

norms/Building Regulations  wherever considered necessary. 
 
(g)  Indicate technical / financial viability and suggestion for any relaxation / 

exemption required. 
 
PART-II  
 
1.  Preparation of tender documents for In-situ development. Specifications for EWS 

houses will be provided and finalized by DUSIB. 
 

(i) The Consultant will be required to prepare Detailed Project Report (DPR) for 
purpose of seeking financial assistance for BSUP under JNNURM Scheme or 
similar scheme such as Rajiv Awas Yojna of Ministry of Housing & Urban 
Poverty Alleviation. 

(ii)  The Consultant will be required to prepare all the architectural drawings, 
structural and all development drawings good for construction including any other 
component of work. 

(iii)  The Consultant will have to take all the approvals of plans from local bodies, 
Delhi Urban Art Commission, fire departments, DPCC etc. as applicable 
including the approval of land use change if required. 

(iv) All the necessary surveys i.e. for environment impact study, topographical survey 
as well as soil investigation etc. shall be the responsibility of the Consultant. 

(v) The cost of vetting of structural drawings through  an agency suggested by 
DUSIB e.g. IIT etc.  shall be borne by the Consultants. 

(vi) The Consultant has to suggest contract models under PPP and EPC and  justify the 
same. 

(vii)  The Consultant has to prepare preliminary estimates and detailed estimates of the 
project for the call of tender based on current  Delhi Schedule of Rates (DSR) in 
case of EPC mode. In  case of  PPP mode the consultant has to prepare the RFP 
document for the same. 

(viii)  The Consultant has to supervise the project during construction from architectural 
angle. 
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Deliverables : 
 
Stage 1 
 

•••• Inception Report  
 

•••• Draft Feasibility Reports  
 

•••• Final Feasibility Reports and DPR  
 
Stage 2 
 

• Architectural plans and approvals from various agencies 
 

• RFP for selection of developers/construction agency 
 
Stage 3 
 

• Issue of RFP and bid management, evaluation of bids, issue of LOI to selected 
construction agency and signing of Concession Agreements  

 
• Supervision of project from architectural point of view 

 
 
Award of work :  
 
Work will be awarded on QCBS basis, as per the details given in Section II. 
 
 
 

 
 

Executive Engineer DDVII 
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SECTION  -  II 
 

Terms of Reference 
 
 
Name of Work : In Situ Development of J.J. Clusters at  

  1. Shastri Camp Block-6, 7 & 8, TirlokPuri. 

  2. Indira Camp Block-28-29, TirlokPuri. 

  3. Ambedkar Camp Block-32-34, TrilokPuri. 

 
 
General Terms & Conditions for Consultancy Work 
 
1.0 DEFINITIONS  : 
 

For the purpose of agreement, the following words and expressions shall have the 
meaning hereby assigned to them except where the context otherwise requires. 
 

i) `Employer’ means the CEO, DUSIB, which expression shall unless excluded by or 
repugnant to the context include employer’s representatives. 

 
ii)  `Employer’s representative’ means the concerned Executive Engineer, DUSIB, New 

Delhi of relevant package of clusters or any other person authorized by him/ her, who 
would be in charge of the work and would sign the agreement on behalf of CEO, 
DUSIB. 

 
iii)  `Approved’ means by Employer’s representative in writing including subsequent 

confirmation or previous approval and `approval’ means approved by Employer’s 
representative in writing. 

 
iv) `Engineer-in-Charge’ means the Concerned Executive Engineer, DUSIB, in charge of 

relevant package and who shall sign the contract on behalf of DUSIB. 
 

v) `Consultant’ means the person, firm and / or company who has the required experience 
of such works based on standard norms/specification and would quote for tender / 
quotation for the subject work. 

 
vi) `Agreement’ means the formal agreement executed between the Employer and the 

Consultant, consisting of the tender or the `Tender Document’ i/c any letter by the 
Consultant subsequent to the tender but before Letter of Acceptance, letter of 
acceptance thereof including the terms and conditions for consultancy work, N.I.T. and 
Press Notice. 

 
 
2.0 Minimum experience : The Architect firm must have adequate experience in carrying 

out similar work. The firm must meet following minimum qualification criteria to be 
considered eligible for opening of financial bid : 

2(A)       Eligibilities: 
  
 Tender will be issued to category ‘C’  Architectural firms empanelled by DSIIDC 
 and  to category ‘A’ empanelled by DDA as per list enclosed in this  tender document. 
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2(B)      Prequalification Criteria and  work Experience 

i) The applicant should satisfy the condition 2(A). 
ii)  The Consultant should not have been blacklisted by any government department 
       Agency during  last five years. 
iii)  The bidder should associate with them the financial management company. 
iv)  The bidder’s  associate financial firms should not have been blacklisted by any  
 govt. deptt./ Agency during last five years. 
v)   The bidder as well its associate firms should have been in profit in last three  
 financial years. 
vi)  The financial firm must have turn over of minimum 50 lakhs in each of  last three 

                   financial years 
vii)  Bidder or its associate financial management Co. should have carried out financial 

Structuring of infrastructure projects, project financial viability, financial model 
preparation, risk analysis of at least 2 housing/office/commercial/complex projects 
in last 7 calendar years and each of  Rs.50 Crores or above (Works Order and 
Completion Certificate of Clients be submitted for this. 
 

          2C)          Submission of tender 
 
                         The Bidders shall submit the following 
       

i)  The tender cost of Rs.1500/- in the form of demand draft of Scheduled Bank 
issued in favour of Executive Engineer DDVII payable at Delhi. The tender 
cost be paid in advance to take the tender documents. If any bidder want to use 
the downloaded tender 

      forms, he can do so but cost of tender in above form should be  deposited , in a 
       separate sealed envelope, at the time of submission of tender documents. The 
envelope of the cost of tender should be  marked on it  clearly. The three things i.e. 
earnest money, name of work and the name of bidder. 
ii)    A sealed envelope super scribed  with the name of work, Name of Agency and 

marked 
        as part-I (Technical bid) which will contain Technical bid as well as the other 
        qualification and eligibility documents. 
iii)    A sealed envelope super scribed with the name of work, name of bidder and 

marked on it as Part-II ( Financial Bid) which will contain the financial bid  of 
the  tender document. 

iv)  ‘Part-I’ containing “Technical bid”, ‘Part-II’ containing  Financial Bid, as well as 
                          cost of tender(only for downloaded tender) shall be placed in a big envelope 
which 
  shall  be sealed and addressed to Executive Engineer DDVII DUSIB and bear 
                         on its cover  the name of the work, name and address of the bidder and the due 
date  of opening. The envelope shall be submitted and  dropped in a tender box in the 
 office of  Executive Engineer DDVII upto 11-05-2012 at 03:00 P.M.           

v)   The bidders are advised that all the qualification/eligibility papers as well as 
         Paper relating to the evaluation of bids for technical purpose should be put in 
        envelope marked as Part-I (Technical bid). 
vi) All the documents submitted by the bidder in support of his qualification/ eligibi 

                        -lity etc. should be  signed by the authorised person with the seal/stamp of the  
                         Bidder.       
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3.0 Pre-bid meeting 
 

3.1 A pre-bid meeting will be held on 08-05-2012. at 03:00 P.M. in the office of the 
Engineer-in-Charge for all prospective Consultants. 

3.2 Prospective Consultants may send their queries to the Engineer-in-Charge by 
email on or before 4 PM on  07-05-2012. 

3.3 Replies to the queries/discussions at pre-bid meeting will be uploaded on the web 
site of DUSIB www.delhishelter.nic.in with in 3 days of pre-bid meeting. 

3.4 Any additions / deletions in the RFP on account of discussions / queries raised in 
pre-bid meeting will be uploaded as corrigendum on DUSIB website with in 3 
days of pre-bid meeting and will form part of the RFP document. 

4.0 Opening of bids 
4.1 A duly constituted Tender Evaluation Committee will open all bids. Bids will be 

opened as below : 
4.1.A TEC will check for EMD with all bids. Any bid with out EMD will be 

rejected. 
4.1.B The  TEC will open technical bids and check that the Consultant meets 

minimum experience. 
4.1.C Technical bids of Consultants meeting minimum experience shall be 

opened and evaluated as per evaluation criteria. 
5.0 Award of work :  

5.1 Evaluation Criteria 

5.1.A All tender documents, submitted as proof / in support of qualification, 

should be signed by the authorised person with seal of the Consultant. 

The criteria for evaluation of technical bid and the respective 

weightages shall be as follows: 

S. 
No. 

Qualification Criteria Range Points 

Architectural firm's experience : Max 18 points 

1-2 projects 2 

3-4 projects 4 

5-6 project 5 
(a) 

Experience in handling projects in house 
construction during the last 7 calendar years, each 
for the minimum value of the consulting 
component of Rs 50.00 lakhs. 

7-9 projects 6 

1-2 projects 2 

3-4 projects 4 (b) 

Bidder should have provided consultancy for 
construction of at least 500 flats in a single 
project in the last 7 calendar years.  

>4  project 6 

1-2 projects 2 

3-4 projects 4 (c) 

Bidder or its associate financial management 
company, should have carried out consultancy 
work, in last 7 calendar years, for development of 
land parcels on PPP basis in any of the category A 
cities of India for value exceeding Rs. 50 Cr each. >4 projects  6 
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Financial firm's experience : Max 18 points 

1-2 projects 2 

3-4 projects 4 (d) 

Bidder's associate financial management company 
should have carried out financial structuring of 
infrastructure projects, project financing, financial 
model preparation, risk analysis of housing / 
office / commercial complex projects, each of Rs 
50 crores or above, in last 7 calendar years. >4 projects 6 

1-2 projects 2 

3-5 projects 4 (e) 

The financial management company should have 
experience of housing projects /office/commercial 
building development on PPP basis, in last 7 
calendar years. >5 projects 6 

1-2 projects 2 

3-5 projects 4 (f) 

The financial management company should have  
experience of Financial structuring of housing 
projects / office/commercial building on PPP in 
last 7 calendar years. >5 projects 6 

 
Experience of key personnels : Maximum points for  A-15   for   B-9 
A. Key personnels 
 
S.No Professional Qualification & Experience Point 

 a) Team Leader  
(01 nos.) 

B.Arch. with minimum 10 years professional 
experience in the field of  planning , designing and 
completed  Multistoried Commercial / Office 
Complex  and knowledge of green building 
component having membership of the Council of 
Architecture or Planning. 

5 

 b) Support 
Team:- 

Must comprise of : 
 

(i) Architect (01 
nos. min.) 

B.Arch. with minimum 8 years professional 
experience in the field of  planning , designing and 
completed  Multistoried Commercial / Office 
Complex/ Institutional and knowledge of green 
building component. 

4 

(ii) Quantity 
surveyor (01 
nos. min.) cum 
estimator 

Diploma in Civil Engineering with 5 years 
experience in the field of estimation of Multistoried 
Commercial / Office Complex/ Institutional 

3 

(iii) Civil Engineer 
(01 nos. min.) 

B.E / B.Tech in Civil Engineering with 5 years 
experience in the field of executing and supervision 
of Multistoried Commercial / Office Complex/ 
Institutional and knowledge of green building 
component 

3 
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B The Financial Consultancy Team shall consist of at least the following key personnel (the 

“Key Personnel”). 

Key Personnel  Educational 
Qualification  

Length of 
Professional 
Experience  

Experience on Eligible Assignments  Points 

Team Leader   MBA  10 years  Project development on PPP basis 
including familiarity with project 
agreements, tendering arrangements, 
project structuring, risk management and 
successful implementation of at least 2 
housing projects on PPP.  

3 

Finance Expert  CA / MBA 
(Fin)  

10 years  Financial structuring of infrastructure 
projects, Model preparation, Risk 
analysis of at least 2 housing projects on 
PPP.  

3 

Contract / Legal 
Expert  

Law Graduate  10 years  Preparation of contracts documents, 
contract negotiation and successful 
implementation of at least 2 PPP 
projects.  

3 

 
 
Technical Approach and Methodology : Max 40 points 

(g) Understanding of Scope of Work, Responsibility. 
10 

(h) 
Approach and Methodology, Project Plan, 
Relevant Assumptions 

10 

(i) 
Work Plan and Resource Plan : completeness and 
relevance including financial viability of the 
Project 

Marks will be 
awarded by  duly 
appointed Jury on 
the technical 
approach and 
methodology 
included in technical 
proposal and the 
presentation 
delivered by the 
Bidders 

20 

Total 
 100 

maximum 
 
Note:  60% Marks minimum eligibility criteria & 100% marks for twice the mininmum 
eligibility criteria or more. In between, on pro-rata basis for evaluation with reference to key 
personnel. 
 

5.1.B If the firm is also registered/empanelled with other 
Organization/Statutory bodies such as CPWD, PWD, MES, DDA / 
DSIIDC and state or central government organizations etc. should 
furnish details of such registration / empanelment by providing Name 
of organization, Category, date of registration / empanelment and its 
validation, if any. 

5.1.C Furnish list of Awards / recognitions / competition won (Form D1 & 
D2) 

 
5.1.D The Consultant should furnish an undertaking in the form of an 

affidavit guaranteeing the truth and accuracy of all statements and 
information furnished in the format given 
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5.1.E The Consultant is required to furnish all above information along 

with proof, failing which the proposal is liable to be rejected or the 
experience will not be considered for evaluation. 

 
5.2 Evaluation of Bids 

 
5.2.A The Financial offer shall provide fee for whole consultancy job as per TOR and 

shall be submitted as per Bid (Part-II) 

5.2.B The Consultants are required to quote fee on lump sum basis for comprehensive 

Consultancy job work inclusive of all prevailing taxes and levies except the statutory 

service tax for the Consultancy Services as per TOR, which may be reimbursed as per 

receipts of actual.  

5.2.C Bids securing overall 60% and above marks and minimum 50% marks in each 

sub-head in technical evaluation will only be considered for opening of Financial Bids. 

The Bids with the lowest cost may be given a financial score of 100 and the other bids 

given financial score that are inversely proportionate to their prices. 

5.2.D  The total score, both technical and financial, shall be obtained by weighing 

the Technical and Financial scores and adding them up. On the basis of the combined 

weighted score for Technical and Financial bids, the consultant shall be ranked in terms 

of the total score obtained. The bid obtaining the highest total combined score in 

evaluation of quality and cost will be ranked as H-1 followed by the bids securing lesser 

marks as H-2, H-3 etc.  

   Total points = T (w) x T (s) + F (w) x 100 x LEC / EC, where 

  T (w) stands for weight of the technical score. 

  T (s) stands for technical score. 

  F (w) stands for weight of the financial proposal. 

  EC stands for Evaluation Cost of the financial proposal. 

  LEC  stands for Lowest Evaluation Cost of the financial proposal. 

 

Weight ages for technical and financial scores are: 

 
Technical Score   70% 
Financial Score   30% 

 
The proposal will be ranked in terms of total points scored. The proposal with the 

highest total points (H-1) will be considered for award of contract and may be called for 

negotiations, if required. 
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6.0 AUTHENTICITY OF DATA & FACTS  : 
 

6.1 The Consultant shall not conceal any factual data or submit false, misleading 
data, report, decision and field studies. The Employer may recover damages and 
Consultant fee already paid for such work if any misconduct in this regard is 
detected at any stage. 

 
 
7.0 DUTIES OF THE `EMPLOYER’S REPRESENTATIVE / ENGINEER -IN-  

CHARGE : 
 

7.1 GENERAL SITE DATA  – The Engineer-in-Charge shall provide the site plan. 
In case the Consultant requires any authority letter from the `Engineer-in-
Charge’ for any State or Local authority for collection of data or document(s), 
the same shall be provided on request. 

 
7.2 ACCESS TO SITE – The Engineer-in-Charge shall allow access to the site and 

allow all kinds of surveys and access to site and other officials at all times 
subject to any restrictions laid down by the local authorities during the period of 
contract. 

 
7.3 NODAL OFFICER  – The Engineer-in-Charge shall be the nodal officer to 

interact with the Consultant to facilitate this work. 
 

8.0 Provisioning of adequate manpower by Consultant : 
8.1 The Consultant may hire financial management firm for assessment of 

commercial / market value of land etc. and to create various funding models / 

development models of the land under consideration. The Consultant must 

submit copy of an MOU signed with such financial management firm, to 

execute the project .Consultant must provide following minimum manpower for 

undertaking this project : 

8.1.A The Architect Bidder should assign a team for the project have 

sufficient number of Technical, Administrative and financial 

management staff and shall have a team of associated sub-Consultants 

who must have a team of sufficient technical and supporting staff 

enabling to provide a comprehensive consultancy services in the field 

of specialization by the respective Bidder. The Bidder must furnish 

CV/Bio data of the professionals / employees. 

8.1B     Main Architectural firm may hire the financial Advisor  firm  

                if such a team is not available with him but the sole responsibility of  

 financial consultancy firm will be vested with the main Architectural 

 Consultant. DUSIB will have no direct liability towards the sub consultant      

 firm appointed  By the main Consultant  
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Availability of Key Personnel: The Consultant shall ensure that the above Key 

Personnel along with other sub-professional, such as environmental expert and 

social safeguards expert, required for the assignment are available and meeting the 

minimum qualification and Experience as specified above. The Authority will not 

normally consider any request of the selected Consultant for substitution of Key 

Personnel during negotiations. Substitution, will, however be permitted if the Key 

Personnel is not available for reasons of any incapacity or due to health, subject to 

equally or better qualified and experienced personnel being provided to the 

satisfaction of the Authority.  

8.1 Team leader proposed for assignment shall not be allowed to change. As a 
condition to such substitution, a sum equal to 5% (five per cent) of the total 
fee shall be deducted. In the case of a second substitution hereunder, such 
deduction shall be 10% (ten per cent). Any further substitution may lead to 
disqualification of the Applicant or termination of the Agreement. 

 
 
9 CONDITIONS  
 

9.1 The Consultant shall undertake all required visits to site(s) offices of 
`Employer’s representative’ / Engineer-in-Charge or offices of state/ local 
authorities at his own cost. 

 
9.2 The Consultant shall be required to quote a lump sum fee (Agreement Value) 

at the designated place as mentioned in the subsequent para. Service tax, as 
applicable shall be deemed to be included in the `Agreement Value’ as quoted 
by the Consultant. Nothing extra whatsoever shall be payable on this account. 

 
9.3 The Consultant should arrange all the equipment and instruments etc. as 

required for the proper and timely execution of the consultancy services under 
this TOR. 

 
9.4 The date of start of the work in this agreement shall be reckoned from the 7th 

day after the date of written orders to commence the work. 
 

9.5 The Consultant, on acceptance of his tender by the employer, shall, within five 
days of the stipulated date of start of work, sign the agreement. 

 
9.6 The reports and any other documents envisaged under this agreement shall be 

supplied by the Consultant as indicated below : 
 

i. One original and three hard copies of deliverables. 
 

ii.  One soft copy – on a CD, of all the documents including scanned copies of 
test reports and other documents received by the Consultant from state/ 
local authorities. 

 



19/37 

iii.  If there is any revision in any report and other documents for any reason, 
equal number of same shall be supplied by the Consultant without extra 
charge. All these reports & documents shall become the property of the 
Employer and he will have the right to use the same in any way or any 
where else without any payment or royalty to the Consultant. 

 
9.7 Preparation of report must be based on standard norms of MPD-2021, local 

bylaws / IS code and statutory requirements of local authorities guidelines & 
parameters and NBC etc.. 

 
9.8 No TA / DA or any other expenses shall be paid for attending meeting, 

making presentations, collection of data or for any liaison work. 
 
 

9.9 The scope includes all approvals for sanctioning of building or layout plans or 
approval from MCD, DJB, DFS, DUAC and Electricity Deptt. etc. However, 
the Consultants should be familiar with norms of these Authorities. Approval 
of drawings prepared by the Consultant from the Architect, DUSIB (or his 
authorized representative) and Planning Department, DUSIB which is 
included in the scope of this work. 

 
 

9.10 The Consultant will be required to work in close coordination with 
Engineering Wing. Architecture Wing, Planning Wing, Land management and 
Land Disposal Wing of DUSIB as and when required. 

 
9.11 The Consultant will be required to make presentations before DUSIB as 

and when required. 
 
 

9.12 The time allowed includes time taken by DUSIB for approval of 
deliverables. However, in case approval by competent office takes more than 
7 days time after submission of report, which is otherwise complete, the extra 
time taken beyond 7 days will be excluded and suitable extension shall be 
given on merits and circumstances of the case. 

 
9.13 The bid shall remain open for acceptance for a period of 90 days from the 

date of opening of financial bid. 
 

9.14 If at any stage, DUSIB decides, not to proceed further for any reason 
whatsoever, the Consultant will stop consultancy work. The payment made as 
per stages shown will be conclusive evidence of discharge of contract and  
Consultant will have no claim whatsoever on this account. 

 
9.15 DUSIB reserves its right to reject any / all bid / bids without assigning 

reason thereof. 
 

9.16 In case the DUSIB decides to terminate the contract with the consulting 
Architecture firm it will automatically also terminate the contract of the sub 
Consultant firm of financial consultancy for which DUSIB will have no direct 
responsibility with the sub firm of the consultant. 
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10 TIME FRAME  
10.1 The date of commencement of work will be considered as the 7th day after 

the date of issue of commencement letter. The stipulated time of this work 

shall be 03 years after the date of commencement. 

  

10.2 A time line chart in the shape of PERT chart shall be submitted by the 

Consultant with in 14 days of the letter of Commencement issued to him.  

10.3 The time must be strictly observed by the Consultants and shall be deemed 

to be an essence of the contract on the part of the Consultants. The work shall 

(throughout the stipulated period of contract) be processed with all due 

diligence and in the event of failure of the Consultants to complete the work 

within time schedule as specified above or subsequently notified to him, the 

Consultants shall pay to owners as compensation amount equal to 1% (one 

percent) of total fee payable to the Consultants per week for the work remains 

unfinished or uncompleted after specific date as per table below, subject to 

maximum of 10% (ten percent) of total fees. The competent authority to 

decide the levy of compensation for delay will be Superintending Engineer of 

the work concerned. 

10.4 The maximum time frame for the work and related payment schedule is as 
under. Payment shall only be made after approval of quality and completion of 
deliverables. 

 
 

S.No Deliverables  Cumulative time from the 
date of commencement of 

work 

Percentage of Payment 

Stage 1 
(a) Inception Report  15 days 

 
2% 

(b) Draft Feasibility Reports  1.5 months 
 

5% 

(c)  Final Feasibility Reports and 
DPR  

2.5 months 
 

8% 

Stage 2 
(a) RFP Selection of developer/ 

construction agency 
5 months 5% 

(b) Architectural plans and approvals 
from various agencies/deptt. 

6 months 30% 

Stage 3 

(a) Issue of RFP and bid 
management, evaluation of bids, 
issue of LOI to selected 
construction agency and signing 

9 months 
 

5% 
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of Concession Agreements. 

(b) Preparation of detailed working 
drawings 

9 months 10% 

(c) Supervision of project from 
architectural point of view 

33 months 25% 
This may be paid in four 
parts equally at 20%, 
50%, 75% and 100% 
progress of work at site. 
 

d) Preparation of completion 
drawings and getting completion 
certificate and NOC etc. from 
fire deptt. and other local bodies. 

 36 months 10% 

 
 
 
 
11  SECURITY  DEPOSIT 
 

11.1 An amount equivalent to 5% (five percent) of the gross amount payable to 
the Consultant shall be deducted progressively from each running bill for 
fulfilling the terms of agreement faithfully and honestly. The earnest money 
already deposited shall be adjusted while deducting security deposit. Security 
Deposit can,  be replaced by FDR  pledged in favour of Executive Engineer- 
DDVII, DUSIB and issued by the nationalized schedule banks guaranteed by 
Reserve Bank of India. 

 
11.2 Income Tax along with surcharge and other taxes etc. as applicable, will 

be 
           deducted from the running and final payments. NO SERVICE TAX 
SHALL   BE  PAID EXTRA. 
11.3 Security deposit will be released with in 60 days after satisfactory 

completion of project. If the project is terminated at any time before 
completion, security deposit will be released with in 60 days after completion 
of all terms and conditions of termination. Project completion for releasing 
security deposit shall be considered the date on which completion drawings 
are approved by local bodies as well as fire NOC etc. are issued 

 
12 PERFORMANCE GUARANTEE BOND  
 

i) The Consultant shall submit an irrevocable Performance Guarantee of 5% 

(five percent) of the Agreement value (tendered amount) in addition to other 

deposits mentioned elsewhere in the contract for his proper performance of the 

contract agreement (notwithstanding and / or without prejudice to any other 

provision in the contract within 15 days of issue of letter of intent. This period 

can be further extended by the Engineer-in-Charge upto maximum period of 7 

days on written request of the Consultant stating the reason for delays in 
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procuring the Bank Guarantee, to the satisfaction of the Engineer-in-Charge. 

This Guarantee shall be in the form of Govt. Securities or fixed deposit 

receipts or Guarantee Bond of any Schedule Bank or the State Bank of India, 

in accordance with the form annexed here to (Form `F’) in case a fixed deposit 

receipt of any bank is furnished by the Consultant to the DUSIB, as a part of 

the performance guarantee and the bank is unable to make payment against the 

said fixed deposit receipt, the loss caused thereby shall be borne by the 

Consultant and the Consultant shall forthwith on demand furnish additional 

security to the DUSIB to make good the deficit. 

ii)  Performance Guarantee Bond will be released with in 60 days after 

satisfactory completion of project. If the project is terminated at any time 

before completion, Performance Guarantee Bond will be released with in 60 

days after completion of all terms and conditions of termination. Project 

completion date shall be as per clause 11.3. 

 
iii)  A letter of intent shall be issued in the first instance informing the successful 

Consultant of the decision of the competent authority to accept his bid and the 

award letter shall be issued only after the performance guarantee in the 

prescribed form is received. “In case of failure by the Consultant to furnish the 

performance guarantee in the specified period, Govt. shall without prejudice to 

any other right or remedy available in law, be at liberty to forfeit the Earnest 

Money absolutely. 

 
iv) The performance guarantee shall be initially valid upto the stipulated date 

completion plus 90 days beyond that. In case the time duration for completion 

of works is extended, the contractor shall get the validity of performance 

guarantee extended to cover such extension of time for completion of work. 

After recording of the completion certificate for the work by the competent 

authority, the performance guarantee shall be refunded to the Consultant, 

without any interest. 

 
v) The Engineer-in-Charge shall not make a claim under the performance 

guarantee except for amount to which the DUSIB is entitled under the contract 

(not withstanding and / or without prejudice to any other provision in the 

contract agreement) . 
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vi) In the event of the contract being determined or rescinded under provisions of 

any of the clause/condition of agreement, the performance guarantee and 

security deposit available with DUSIB shall stand forfeited in full and shall be 

absolutely at the disposal of the DUSIB, (Specimen of performance guarantee 

bond given as per Form `F). 

 
 
13 DELAY IN CARRYING OUT THE CONSULTANCY WORK  
 
 The time allowed for carrying out the work, as specified, shall be strictly observed by the 

Consultant and shall be deemed to be the essence of contract. The work shall, throughout the 

stipulated period of agreement, be processed with due diligence and in the event of failure of the 

Consultant to complete the work within time scheduled as specified above or subsequently 

notified to him, the Consultant shall pay as compensation amount equal to (1%)one percent or 

such small amount as the Employer may decide on the “agreement value” for every week that the 

work remains unfinished after the specified date subject to a maximum 10% of the “Agreement 

Value”. 

 
 
14 ABANDONMENT OF WORK  
 
 That if the Consultant abandons the work for any reason what-so-ever or becomes in 

capacitated in acting as Consultant as aforesaid, the Employer may make full use of all or any of 

the work done and submitted by the Consultant and that the Consultant shall be liable to refund 

the excess fees paid to him up to that date plus to pay such damages as may be assessed by the 

Employer. In case said excess fees paid is not refunded by the Consultant, such due amount to 

employer, the same shall be a debt on the Consultant and shall be liable to be recovered by the 

Employer. 

 
15 TERMINATION  
 
 The employer without any prejudice against the Consultant in respect of any delay or 

otherwise or to any claims or damages in respect of any breaches of the agreement and without 

prejudice of any right or remedies under any of the provisions of this agreement, may terminate 

the agreement by giving seven days notice in writing to the Consultant and in the event of such 

termination : 

a) The Consultant shall be liable to refund the excess payment, if any, made to him over 

and above what is due in terms of this agreement on the date of termination. In case said 

excess fees paid are not refunded by the Consultant and no amount or inadequate amount 
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is available with Employer, such due amount of Employer shall be a debt on the 

Consultant and shall be liable to be recovered by the Employer. 

b) The Consultant will give all documents, and details of work done till the date of 

termination, to the employer in CDs and hard copies, with in 5 days of termination of 

work.The Employer may make full use of all or any of the reports / work and any other 

documents prepared and submitted by the Consultant. If the employer discovers any 

errors or omissions by the Consultant at a date beyond date of termination, but with in 

one year of date of termination, the Consultant will correct the errors or omissions at his 

own cost with in seven days or as mutually decided between Consultant and employer.  

 
16 ARBITRATION  
 
In the event of any dispute between the parties hereto arising out of or in any way touching or 

concerning this agreement (except those the decision where of is otherwise mentioned herein 

before provided for), disputes or differences shall be referred for adjudication through arbitration 

by a sole arbitrator appointed by the Chief Engineer, DUSIB, in charges of the work or if there is 

no Chief Engineer, the Administrative head of the DUSIB. If the arbitrator so appointed is unable 

or unwilling to act or resigns his appointment or vacates his office due to any reason whatsoever, 

another sole arbitrator shall be appointed in the manner aforesaid. Such person shall be entitled to 

proceed with the reference from the stage at which it was left by his predecessor. 

(i) It is a term of this contract that the party invoking arbitration shall give a 

list of disputes with amounts claimed in respect of each such dispute along 

with the notice for appointment of arbitrator and giving reference to the 

rejection by the Chief Engineer of the appeal. 

(ii)  It is also a term of this contract that no person, other than a person 

appointed by such Chief Engineer DUSIB or the person authorized in this 

behalf by the administrative head of the DUSIB, as aforesaid, should act as 

arbitrator and if for any reason that is not possible, the matter shall not be 

referred to arbitration at all. 

(iii)  It is also a term of this contract that if the Consultant does not make any 

demand for appointment of arbitrator in respect of any claims in writing as 

aforesaid within 120 days of receiving the intimation from the Engineer-

in-charge that the final bill is ready for payment, the claim of the 

Consultant shall be deemed to have been waived and absolutely barred and 

the DUSIB shall be discharged and released of all liabilities under the 

contract in respect of these claims. 
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(iv) The arbitration shall be conducted in accordance with the provisions of the 

Arbitration and Conciliation Act, 1996 (26 of 1996) or any statutory 

modifications or re-enactment thereof and the rules made there under and 

for the time being in force shall apply to the arbitration proceeding under 

this clause. 

 

(v) It is also a term of this contract that the arbitrator shall adjudicate on only 

such disputes as are referred to him by the appointing authority and give 

separate award against each dispute and claim referred to him and in all 

cases where the total amount of the claims by any party exceeds Rs. 

1,00,000/-, the arbitrator shall give reasons for the award. 

(vi) It is also a term of the contract that if any fees are payable to the arbitrator, 

these shall be paid equally by both the parties. 

(vii)  It is also a term of the contract that the arbitrator shall be deemed to have 

entered on the reference on the date he issues notice to both the parties 

calling them to submit their statement of claims and counter statement of 

claims. The venue of the arbitration shall be such place as may be fixed by 

the arbitrator in his sole discretion. The fees, if any, of the arbitrator shall, 

if required to be paid before the award is made and published, be paid half 

and half by each of the parties. The cost of the reference and of the award 

(including the fees, if any, of the arbitrator) shall be in the discretion of the 

arbitrator who may direct to any by whom and in what manner, such costs 

or any part thereof shall be paid and fix or settle the amount of costs to be 

so paid. 

 
 

17 GUARANTEE  
 

17.1 The Consultant shall re-work / re-prepare at his cost any portion of the 
work which due to his failure to use reasonable degrees of skill gets rejected 
and/or is not accepted by the “Engineer-in-Charge”. 

 
17.2 The employer may make good any losses by recovery from the dues of the 

Consultant in case of failure to comply with the terms and conditions of the 
agreement. In case no amount or inadequate amount is available with 
Employer, such due amount to Employer shall be a debt on the Consultant and 
shall be liable to be recovered by the Employer. 

 
18 DETERMINATION OR RESCISSION OF AGREEMENT  
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18.1 The Employer without any prejudice to his rights against the Consultant in 
respect of any delay by seven day notice in writing may determine or rescind 
the agreement in any of the following cases :- 

 
a. If the Consultant being a company shall pass a resolution or the court shall 

make an order that the company shall be wound up or if a receiver or a 
manager on behalf of the creditor shall be appointed or if circumstances 
shall arise which entitles the court or creditor to appoint a receiver or a 
manager which entitles the court to make up a winding order. 

 
b. If the Consultant commits breach of any of the terms of agreement 

 
 

18.2 PAYMENT UPON DETERMINATION OR RESCISSION OF 
AGREEMENT  

 
 In the event of determination or rescission in the contract, the employer 
shall issue a certificate for the value of the work done less payment paid up to 
the date of issue of certificate. If the total amount due to employer exceeds 
any payment due to the Consultant, the difference shall be recovered by the 
employer from the available security deposit and performance guarantee, 
which shall stand forfeited absolutely, and if the same is not adequate, any 
amount due to employer shall be a debt on the Consultant and shall be liable 
to recovered by the employer. 

 
GENERAL  
 

(a) The scrutiny of the documents (submitted by the Consultant) by the 
“Employer’s Representatives” or his authorized representative, if any, does 
not absolve the Consultants of their responsibility under agreement. The 
Consultant shall remain solely responsible for soundness of the work done by 
him or by the associates / specialists engaged, if any, by him. 

 
(b) The fees paid as provide herein shall be in full discharge of functions to be 

performed by the Consultant and no claim whatsoever shall be against the 
Employer in respect of any proprietary rights or copy rights on the part of any 
other party. The Consultant shall indemnify and keep indemnified the 
Employer against any such claims and again all costs and expenses paid by the 
Employer in defending himself against such claim.  
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FORM `F’  

FROM OF PERFORMANCE SECURITY  

BANK GUARANTEE BOND  

In consideration of the Chairman, DUSIB (hereinafter called “the DUSIB”) in having agreed 

under the terms and consideration of agreement no. ________ dated _________ made 

between _____________ and _________ (hereinafter called the said Consultant(s) 

(hereinafter called, the said agreement), having agreed to production. 

a) Irrecoverable Bank guarantee for ___________ (Rupees _______ 

_________________________ from the Consultants) for compliance of his 

obligations in accordance with the terms & conditions in the said agreement, we 

indicate the name of the bank) have not undertake to pay to the DUSIB and amount 

not exceeding Rs. …………………………… (Rupees 

__________________________________________________ on demand by the 

DUSIB. 

 We _______________________ do hereby undertake to pay amounts due and 

payable under this guarantee. (indicate the name of the Bank) 

____________________________________________________ Without any 

demure, merely on a demand from the DUSIB stating that the amount claimed is 

required to met the recovery due or likely to be due from the said Consultant(s) any 

such demand made on the Bank shall be conclusive as regards the amount due and 

payable by the Bank under this Guarantee. However, our liability under this guarantee 

shall be restricted to the amount not exceeding Rs. ___________________ only. 

 I/We, the said bank further undertake to pay to the DUSIB any money so 

demanded not withstanding any dispute or disputes used by the Consultant(s) in any 

suit or proceeding pending before any court of Tribunal relating thereto our liability 

under the payment so made by us under this bond shall be a valid discharge of our 

liability for payment here under and the Consultant(s) in any suit or proceeding 

pending before any court or Tribunal relating thereto our liability under the payment 

so made by us under this bond shall be a valid discharge or our liability for payments 

here under and the payment so made by us under this bond shall be a valid discharge 

of our liability for payment here under and the Consultant(s) shall have not claim 

against us for making such payment. 
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 I/We ____________________ further agree that the guarantee herein 

contained shall remain in full (indicate the name of the bank). 

 The effect during the period that would be taken for the performance of the 

said agreement and that it shall continue to be enforceable till all the dues of the 

DUSIB under or by virtue of the said agreement have been fully paid and its claim 

satisfied or discharged or till Engineer-in-Charge on behalf of the DUSIB certified 

that the terms and conditions of the said agreement have been fully and properly 

carried out by the said Consultants) and accordingly discharge this guarantee. 

 

 I/We ______________________ further agree with the DUSIB that the 

DUSIB shall have. (indicate the name of the bank). ____________ 

 The fullest liberty without our consent and without effecting in any manner 

obligations hereunder to vary any of the terms and conditions of the said agreement or 

to extent time of performance by the said Consultant(s) from time to time postpone 

for the time or from time any of the power exercisable by the DUSIB against the said 

Consultant(s) and to for bear or enforce of the terms & conditions relating to the said 

Consultant(s) and to for bear or enforce of the term & conditions relting to the said 

agreement and we shall not be relieved from our liability by reasons of such deviation 

or extension being granted to the said Consultant(s) for any forbearance act of 

omission on the part of the DUSIB or any indulgence by the DUSIB to the said 

Consultant(s) or by any such matter or thing whatsoever which under the law relating 

to sureties would, but for this provisions, have effect of so relieving. 

 The guarantee will not be discharged due to the charge in the constitution of 

the Bank of the Consultant(s). 

 I/We _______________________ lastly undertake not to revoke this 

guarantee except with the name of the Bank) Previous consent of the DUSIB in 

writing. 

 This guarantee shall be valid upto ______________ unless extended on 

demand by DUSIB not standing anything mentioned above, our liability against this 

guarantee is restricted to __________________ only) and unless a claim in writing is 

lodged within six months of the date of expiry or the extended date of expiry this 

guarantee all our liabilities under this guarantee shall stand discharged. 

Verified the _________ day of ____________ for the ____________ (indicate the 

name of bank). 
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ANNEXURE `A’ 

 

RELEVANT ABSTRACT FROM MASTER PLAN  

  

Broadly speaking this alternate approach should have the following components : 

i) Resettlement, whether in the form of in-situ up-gradation or relocation, 

should be based mainly on built-up accommodation of around 25 sqm. Per 

qtr. with common areas and facilities, rather than on the model of 

horizontal plotted development. 

ii)  The concept of land as a resource should be adopted to develop such 

accommodation with private sector participation and investment, to the 

extent possible. 

iii)  Incentives by way of higher FAR, part commercial use of the land, if 

necessary and feasible, transfer of development rights should be provided. 

iv)  A cooperative settlement model with adequate safeguards may be adopted 

with tenure rights being provided through the institution of Cooperative 

Societies. 

v) The provision of accommodation should be based on cost with suitable 

arrangements for funding / financing, keeping in view the aspect of 

affordability and capacity to pay. 

vi) In case of relocation, the sites should be identified with a view to develop 

relatively small clusters in the manner that they can be integrated with the 

overall planned development of the area, particularly keeping in view the 

availability of employment avenues in the vicinity. Very large resettlement 

sites could lead to a phenomenon of planned slums. 

vii)  Suitable arrangement for temporary transit accommodation for families to 

be rehabilitated should be made. This may preferably be near or at the 

same site and the utilization of these may be synchronized with the phases 

of implementation of the scheme of in-situ up-gradation. 
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viii)  Community Based Organization (CBOs) and Non-Governmental 

Organizations (NGOs) should be closely involved in the resettlement 

process. 

 

 

REGULATIONS AND GUIDELINES  : 

 

Slum & J.J. Redevelopment Regulations and Guidelines for Collective Community 

Rehabilitation / Relocation-in-situ-up gradation / Rehabilitation of Slum & J.J. 

Clusters and Resettlement Colonies. 

i. Minimum plot size 2000 sqm. (facing a min. road of 9 m). 

ii.  Maximum density 600 units per hact. + 10% variation on residential component of 

land. 

iii.  The scheme should be designed in a composite manner with an overall maximum 

FAR of 400 on the residential component of the land and FAR  on the remunerative 

component of land shall be as applicable for the relevant land use. 

iv. Mixed land use / commercial component upto 10% of permissible FAR in the 

residential component of the land 

v. Specific situations may require clubbing of scattered squatters with J.J. sites in the 

neighbourhood to work out an overall comprehensive scheme. 

vi. The minimum residential component of the land area for rehabilitation of squatters 

has to be 60% and maximum area for remunerative use has to be 40%. 

vii.  Area of dwelling unit for rehabilitation shall be around 25 sqm. 

viii.  Common parking is to be provided which can be relaxed wherever required, except 

for the parking for remunerative purposes. 

ix. No restriction on ground coverage (except setbacks). 

x. Schemes shall be approved by concerned local body. 

xi. Scheme/designs should be compatible for the disabled. 

xii. Norms for social infrastructure shall be as per 4.2.2.2.`B’ (Annexure-I) Sub-para (ii) 

`Social’. 

xiii.  Norms for physical infrastructure shall be as per note (iv) of Table 4.2 (Annexure-II). 

xiv. Please also refer to the MPD-2021 for any further clarification of the permissibility 

and Annexure referred above. 
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REGULATIONS  & GUIDELINES  : 

 

Annexure-I : Table 4.2.2.2. `B’ 

 

Social :  For provision of social facilities, reduced space standards shall be adopted. 

Depending on the availability of land, facilities like community hall, dispensary 

etc. can be grouped together. 

 

a) Primary School : 800 sqm per 5,000 population 

 

b) Sr. Secondary School : 2000 sqm per 10,000 population 

 

 The norms can be further relaxed for existing recognized schools on the basis of 

minimum norms prescribed by the Education Department, GNCTD / Central Board 

of Secondary Educations. 

  

c) The following facilities can be clubbed in a composite facility centre (500 – 1000 

sqm.) 
 
 i) Multi-purpose Community Hall : 1000 sqm. 

 ii) Basti Vikas Kendra : 100 sqm. 

 iii) Religious Site : 100 sqm. 

 iv) Police Post : 100 sqm. 

 v) Health Centre : 100 sqm. 

 vi) Part / Shishu Vatika : 200 sqm. 

vii)  Area for essential retail outlets e.g. Milk Booth, Fair Price Shop, Kerosene 

Shop, etc. may be provided. 

 

viii)  Provisions for informal trade units and weekly market to be made, 

wherever necessary. 
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REGULATIONS & GUIDELINES  : 

Annexure – II :   Table 4.2 

Sl. No. Use Premises No. of 
Units 

Unit Area 
(Hact) 

Total Land 
(Hact.) 

a) Education : 

1. Primary School 

2. Sr. Secondary School 

 

1 

1 

 

0.20 – 0.40 

0.60 – 0.80 

 

0.20 – 0.40 

0.60 – 0.80 

b) Shopping : 

3. Local Convenience Shopping 

4. Service Market 

5. Informal Bazaar 

 

1 

1 

1 

 

0.40 

0.20 

0.10 

 

0.40 

0.20 

0.10 

c) Other Community Facilities 

6. Milk Booth 

7. Banquet Hall 

8. Religious Building 

9. Housing Area Play Ground 

10. Neighbourhood play Area 

11. Anganwari 

   

– 

1 

2 

2 

1 

2 

As per standard 
norms (in LSC) 
 
 

0.08 – 0.20 

0.04 

0.5 

1.0 

0.02 – 0.03 

 

As per standard 
norms (in LSC) 

 
 

0.08 – 0.20 

0.04 

1.0 

1.0 

0.04 – 0.06 

d) Recreational : 

1. Total lot @ 0.50 sqm/ person 

2. Housing area park. 

3. Neighbourhood park 

 

– 

 

2 

1 

 
 

0.0125 
 
 

0.5 
1.0 

 

 
 

0.5 
 
 

1.0 
1.0 

e) Utilities :  

4. Dhalao including segregation 

facility 

5. Underground water tank. 

6. Local level waste water 

treatment facility 

 

 

0.02 

0.20 

wherever 

feasible 

 
 
 
 

0 
0.20 

 
 
 
– 
– 
 
 
– 

f) Transportation :  

18. Three Wheeler & Taxi Stand 

 

1 

 
 

0.04 

 
 

0.04 
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ANNEXURE `B’ 

SCOPE OF THE WORK FOR DETAILED PROJECT REPORT  

 

 The scope of the work is to prepare `Detailed project Report’ to secure 

clearances of the said project report from the Ministry of Housing & Urban Poverty 

Alleviation, New Delhi including the preparation of all necessary documents etc. in all 

related activities as per BSUP/JNNURM notification and RAY guidelines complete. Detailed 

Project Report (DPR) shall be prepared as per the guidelines issued by the Ministry of 

Housing & Urban Poverty Alleviation / BSUP with upto date amendments including all 

necessary data/details, collection and documentation. 

 General features and major components of the work are indicated hereunder 

for guidance: 

 

1. Study of commercial / market value of land based on commercial usage and 

funding methodology for construction of housing and commercial use 

infrastructure. 

2. Preparation of necessary drawings : architectural, including services and 

preliminary estimates of all components. 

3. Preparation of `BOQ’ and detailed estimates for civil, sanitation and 

electrification as per DSR. 

4. Preparation of necessary drawings for development works including sewerage, 

drainage, water supply, roads, pathways, parks, boundary wall, check post, 

horticulture, street lighting, main-cables, substations etc. 

5. Preparation of `BOQ’ and detailed estimates for works mentioned above for 

development works. 

6. Preparing technical data, breakup of cost and checklist as per requirement of 

JNNURM/ Appraisal agencies / RAY. 

7. Liaison with appraisal agency appointed by RAY / JNNURM (HUDCO / BMTPC 

etc.) whenever required. 

8. Making presentations and attending meetings of Govt. of Delhi/DUSIB/ 

JNNURM Directorate/Ministry of HUPA / Appraisal agencies / Approval 

committees. 
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9. The Consultant shall modify the report at various stages during the approvals 

sought from various agencies at no extra cost. 

10. The DPR shall also include – Project description, necessity, methodology, 

optimization, specifications, cost effectiveness, earthquake resistance, resource 

management, bar chart, time schedule, quality control and other statutory 

requirements as per bye-laws / I.S. Codes and as per guidelines of JNNURM 

Schemes. 

11. The DPR shall also highlight the facilities w.r.t. health, education, transport, 

employment and social factors etc. as per requirement of JNNURM / RAY. 

12. For in situ development , part of Jhuggie Dwellers have to be shifted  in near by 

land of govt. The Consultant hast to find out the available land for this purpose 

and to design the temporary accommodation there without any extra cost 
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SCHEDULE `S’ 

 

S.No. Name  of J.J. Cluster No. of Houses holds in 
cluster mentioned in 

Col. (2) 

Approximate area of 
land occupied by 

Jhuggies dwellers in 
these clusters 

1 2 3 4 

1. 
Shastri Camp Block-6, 

7 & 8, TirlokPur 
250 5200 sqm 

2. 
Indira Camp Block-28-

29, TirlokPuri 
1200 18696 sqm 

3. 

Ambedkar Camp 

Block-32-34, 

TrilokPuri 

950 10985 sqm 
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Office of the Executive Engineer-DDVII 

 ----------------------------------------------------- 

Part – II (Financial Bid)  
 
Name of Work: -  In Situ Development of J.J. Clusters at  

  1. Shastri Camp Block-6, 7 & 8, TirlokPuri. 

  2. Indira Camp Block-28-29, TirlokPuri. 

    3. Ambedkar Camp Block-32-34, TrilokPuri 

 
RFP No. :   01/EDDVII/2012-13 dated 19.04.2012 
 
Sub-Head : Consultancy for preparation of detailed project report for proposed 

rehabilitation of JJ dwellers in-situ development including optimal 
utilization of land and funding mechanisms for development. 

 
 

Acceptance : -I/We certify that I/we have read all the scope of work and all the terms and 
condition mentioned above in Bid document and I/we agree to accept each 
of them. 

 
 

Consultants Signature & Address)  
With stamp 

 
Note: -     1.  All construction work to be done at site as per above and as per the break up 
of the entire scope of work mentioned here-in-after shall be supervised by the consultant by 
deploying site staff as per norms. 

2. Approvals from DUSIB and the statutory authorities shall be obtained by the 
consultant at the required stage/s of all works.  

3. I/We agree to keep the offer valid for 90 days from the date of opening of financial 
bid documents. 

4. I/We declare that I/We shall treat these documents and other documents connected 
with the work confidential and shall not communicate the information derived 

S. 
No
. 

Description of item Quoted Fees in 
rupees (in figure 

and in words) 
 Lump-Sum fee for consultancy services for preparation of detailed  

project reports and providing Consultancy services as per terms  
of refnces for proposed rehabilitation of JJ dwellers in-situ  
development including commercial utilization of land and funding  
mechanisms for development. 
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there from to any person other than a person to whom I/We am/are not authorized 
to communicate. 

5. I/We confirm that no escalation will be claimed over and above the agreed 
sum due to any increase in the cost of project due to delay in execution or 
providing some additional services if required in the aforesaid project. 

6. The lump sum for quoted above is valid for the allowed FAR mentioned in 
this tender document.  This fee shall be altered proportionately if the FAR area 
achieved is less than the permissible. No extra shall be paid for deviation of 
FAR area on the higher side. 

 

 
 

(Consultants Signature & Address)  
With stamp 


