
Subject :  Pre-bid clarification  of Press  NIT No.F/2724/3/Misc./RP Cell/2016  dtd.06.01.2017   
 for renting  out sites for installation of Mobile Network/Towers.         

 
 
 

S.NO. PRE-BID QUERY DUSIB REPLY/CLARIFICATION 
1. We would like to submit that there should be 

provision of fit out period or mobilization period to 
execute the construction work. We would further 
submit that once the allotment is done, kindly 
hand over locations in phase manner viz. start 
with handing over of 50% locations allotted after 
successful bid with fitment period of at least 60 
days. As starting of construction at 177 locations 
immediately and completion of constructions 
thereof within 30 days or 60 days is not practically 
possible for any company. 

Not Agreed. As the DUSIB has sufficient 
mechanism and Engineering staff in Divisions 
spreaded all over Delhi and the sites/locations 
will be handed over within seven days from the 
issue of allotment letter after completing the 
formalities. Hence, the above suggestion 
cannot be acceded to. 

2. We would like to submit that rent for the allotted 
site will commence from the date of operation, 
which will be the date EB connection is issued by 
competent Electricity Authority at the cell site. This 
is required as in case if the ownership of 
allocated/allotted space/location is claimed by any 
other local authority or construction work is put on 
hold due to any obstruction/hindrance by third 
party, DUSIB will remove hindrance/obstruction or 
will provide alternate space/location within 30 
days from the date of intimation of by the allottee. 

Agreed: All the Community Halls/Office 
Buildings are under the ownership of DUSIB. 
Being Government properties, there is less 
possibility of obstruction/hindrance by the third 
party regarding ownership right. The issue has 
been considered, the selected qualified bidder 
will be given a time of 30 days from the date of 
award. After 30 days the rent against the 
allotted space shall start irrespective of 
whether the tower has been installed or not. 
No communication/grievance shall be 



Therefore rent should be made payable by the 
allottee from the date of operation/electrification. 
The present submission is on the basis that same 
condition is being followed under contracts with 
other authorities/bodies like DDA & DJB. 

entertained on this account.  
 
 

3. As per clause 5 of General terms and conditions, 
“The bid for e-tender shall start with minimum one 
increment above the reserve price (minimum 
rental). Minimum increment of bid in e-tender for 
re shall be Rs.1000 per entity or multiple thereof. 
The reserve price as mentioned in the document 
may not be treated as final price.” Kindly clarify, 
bidder can bid on any price above reserve price 
mentioned. 

Agreed.   The above suggestion seems to be 
genuine as Department has fixed the reserve 
price per square meter per month, bidder can 
quote the rate to above reserved price, this 
suggestion is accepted. 

4. As per NIT, time period of agreement mentioned 
in 6 years, we hereby request you to kindly make 
it for 10 years minimum, as bidders have to invest 
a good amount of capex and same would be 
recovered in minimum 7 years time. In recent 
tender DJB has also agreed for 10 years tenure 
instead of 6 years after discussion in pre-bid 
meeting only. 

Agreed.   DUSIB has considered the 
suggestion for extension in the period of 
contract of 6 years with one extension of 04 
years and total maximum period upto 10 years 
with the approval of Competent Authority i.e. 
C.E.O., DUSIB. 
 
 
 
  

5. As per clause No.8 of licence deed draft very strict 
exit condition is there, we hereby request you and 
propose a nominal exit clause of 2-3 month notice 
in case of exit, if bidder has not received the 
expected business opportunity with proper 

Agreed.  DUSIB has considered the 
suggestion of surrender/exit from the contract 
subject to prior notice of 90 days or a payment 
equal to three months of license fee after 
completion of compulsory 1(One) year term. 



justification. The entire security deposit (equal to 12 
months of Licence fee) to be forfeited before 
allowing the exit from the contract after 
following the prescribed procedure. 

6. As clause of 2 (Additional conditions) of Terms & 
conditions said that EMD will adjusted in Security 
Deposit. We wish to apprise you that if SD would 
be submitted in the form of BG, in that case EMD 
should be adjusted in subsequent quarterly 
licence fee request you to clarify the same. 

Agreed.  DUSIB has considered the 
suggestion. 

7. List of Lat long of all the proposed locations. Not Agreed.  The list of all the locations is 
available with the tender document with 
complete address. Bidders may survey the 
sites with the help of Executive Engineers, 
whole details are available on website of 
DUSIB i.e. delhishelter.nic.in 
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